A. G. Contract Na. KR39 0117TRN
ADOT ECS File No. JPA 99-03
TRACS No. H5078 01C

Section: SR-83A

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
YAVAPA]I COUNTY, ARI

THIS AGREEMENT is entered into / 7 ’ /Z//W . 2000,

pursuant to Arizona Revised States, Sections 11-951 through 11-954, as avmendgd, between the

STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSP RTATION (the
“State”) and YAVAPAl COUNTY, ARIZONA, acting by and through its BOARD OF

SUPERVISORS (the “County”).
. RECITALS

1. The State is empowered by Arizona Revised Statues Section 28-401 to enter into
this agreement and has by resolution, a copy of which is attached hereto and
made a part hereof, resolved to enter into this agreement and has delegated ta
the undersigned the authority to execute this agreement on behalf of the state.

2. The County is empowered by Arizona Revised Statutes Section 11-251 to enter

" into this agreement and has by resolution, a copy of which is attached hereto and

made a part hereof, resolved to enter into this agreement and has authorized the
undersigned to execute this agreement on behalf of the County.

3. . The State and the County desire to improve SR83A as an access controlled
highway from its new intersection with US89 at milepost 319.2 easterly 8 miles to
the easterly point of the future Lone Mesa interchange that will connect to the
new County Fain Road. The road improvement project will be constructed in
three phases in accordance with the maps marked Exhibit A & B, which is
attached hereto and made a part thereof, as follows : '
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A. PHASE 1 A new 3.5 mile controlled four lane section of SR89A, from US89
at approximately milepost 319.2 to approximately % miles west of the intersection
of Glassford Hill Road and SR8%A. Transfer ownership and maintenance
responsibility to the County of the old section of SR8SA from the current
intersection of US89 at milepost 319.2 and SRE9A to Great Westemn Drive. The
estimated cost of this phase is $28,315,000. The State's share is 74.2%, dr
$21,453,000, and the County's share is 25.8%, or $7,462,000. The State and
County have these amounts budgeted for and available in FY 1999/00.

B. PHASE 2 Realign and construct the next 1.5 mile section of SR89A through
the Glassford Hill intersection as a four-lane section. The estimated cost of this
phase is $6,571,000. The State's share is 74.2%, or 34,875,000, and the
County's share is 25.8%, or $1,696,000. The State and County shall have these
amounts budgeted for and available in FY 2001/02.

C. PHASE 3 Realign and construct the next 3 mile section of SR8SA as a four
lane section through the future Robert Road T.1. and then to a twa lane section to
align with the new County Fain Road. The estimated cost of this phase is
$11,014,000. The State's share is 74.2%, or $8,172,000, and the County's share
is 25.8%, or $2,842,000. The State and County shall have these amounts
budgeted for and available in FY 2002/03.

4. The estimated total cost of all three phases of this project is $46,500,000. The State's
tatal share is 74.2%, or 334,500,000, and the County’s total share is 25.8%, or $12,000,000. Any
unused State or County funds from PHASE 1 or PHASE 2 may be used for PHASE 3 if
necessary. Any shortage of funds will require a reevaluation of the design. There are no
additional State funds available at this time. Change orders during construction will be charged
74.2% to the State and 25.8% to the County.

5. This project will include the construction of the Larry Caldwell T.I. overpass. All other
intersections will be at-grade. The responsibility for funding future grade separate structures will
be funded as follows: The State will fund Highway 89; Glassford Hill, Robert Road, and Lone
Mesa T.I.'s. The County “and other local sources will fund Side Road, Great Western, and Coyote
T.I's, when warranted.

6. When the Fain Road/Lone Mesa T.I. is constructed, the State will relocate SR839A from
its intersection with Coyote Road to a connection with Lone Mesa. The roadway of existing
SR89A between Coyote Road and relocated SR8SA will be abandoned by the State to the
County for ownership and maintenance responsibility

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreements
exprassed herain, it is agreed as follows:
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SCOPE OF WORK

The County will:

Al

Be the lead agency for the scoping phase of the project (Phase 1,2,&3),
and provide to the State standard design studies and environmental
documents. Acquire all required right of way for the project (Phase 1,2
&3) including that needed for future T.1.'s with access prohibited except
at identified T.1. locations. Right of way acquisition will start immediately
after the design concept report is approved. The County will deed the
right of way to the State. (Right of way costs will be split 74.2% to the
State and 25.8% to the County. These costs are already estimated in
the project costs.)

Be the lead agency for the PHASE 1 pre-construction phase
(administration of the design). As lead agency provide to State standard
design studies, plans, specifications and such other documents including
all necessary permits, clearances, or approvals from any other impacted
agencies, and services required for construction bidding and construction
of PHASE 1 of the project.

Review the design documents and provide comments for Phase 2 and
Phase 3 of the project. Through zoning, protect the caorridor for the
relocation of SR89A at the Fain Road/Lone Mesa connection until that
relocation is constructed. Provide for any mitigation required in excess
of that described in Phase 1. Incorporate or promptly resolve State
review comments.

Be responsible for twenty-five and eight tenths percent (25.8%) of the
costs of the entire project in an amount currently estimated at
$12,000,000. ;

During construction, reimburse the State for the County share of -
construction costs within 30 days after receipt of an invoice, and be
responsible for any contractor claims for extra compensation due to
delays or whatever reason attributable to the County.

Upon completion of the project and upan approval and by resolution of
the Board of Supervisors, accept jurisdiction and maintenance
responsibility for the old section of SR89A between the intersection of
the new SR89A and old SR89A, to the intersection with SR83. Provide
interim maintenance to (old) SR-89A during construction of the (new)
SR89A. Waive the four-year advance notification requirements of
Arizona Revised Statute 28-7209. - ‘

Construct new Fain Road as a limited access two-lane highway that will
align to the new Highway 89A alignment. Insure that Fain Road is
completed on the same schedule as the Phase 3 89A project.
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2. The State will:

A. Be the lead agency for the pre-construction phase for Phase 2 and
Phase 3 of the project and alsa for the construction phase (construction
administration) of the project. Review the design documents and provide
camments for Phase 1 of the project.

B. Direct the Project Manager for Phase 3 to be on the County’s Fain Road
management team. Insure that Phase 3 is completed on the same
schedule as the Fain Road construction.

C. Call for bids and award one or more construction contracts for the
project. Administer same and make all payments to the contractor(s).
Confer with the County on any project related contract modifications.
Provide construction engineering for the project at no cost to the County.
Be responsible for any contractor claims for extra compensation due to
delays or whatever reason attributable to the State.

D. Be responsible for seventy-four and two tenths percent (74.2%) of the
entire cost of the project in an amount currently estimated at
$34,500,000.00. During construction, invoice the County for its share of
the Project construction costs. T f

frorrsavinys-from-etherprejects. Al gb ‘ ’

E. Upon completion, approve and accept the Project as complete and
designate the new controlled access roadway as SR8SA. .Be
responsible for interim maintenance costs of (old) SR89A during
construction of (new) SR89A. Upon approval by resolution of the State
Transportation Board, abandon ownership jurisdiction and maintenance
responsibility for the old section of SR89A between the intersection of
the new SR89A and old SR83A.

F. When SR88A is relocated from its intersection with Coyote road to a
connection with the Fain Road/Lone Mesa T.1., the State will abandon to
the County for ownership and maintenance responsibility the roadway
between Coyote Road and relocated SR839A.

G. ADQT's New SR89a maintenance responsibility will begin from the west
right of way of US89, and include each intersection through to the Lone
Mesa Tl. At each of the intersections the respansibility extend to the
curb returns.

. MISCELLANEQUS PROVISIONS

1. This agreement shall remain in force and effect until completion of said project
and abandonment; provided, however, that this agreement, except any
provisions herein for maintenance, which shall be perpetual, may be cancelled at
any time prior to the award of a project contract, upon thirty (30) days written
notice to the other party
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This agreement shall become effective upon filing with the Secretary of State.

This agreement may be cancelled in accordance with Arizona Revised Statutes
Secticn 38-511.

The provisions of Arizona Revised Statutes Section 35-214 are applicable to this
contract.

In the event of any controversy which may arise out of this agreement, the
parties hereto agree to abide by required arbitration as is set forth for Public
Works contracts in Arizona Revised Statutes Section 12-1518.

All notices or demands upon any party to this agreement shall be in writing and
shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation
Joint Project Administration

205 South 17" Avenue, Mail Drop 616E
Pheenix, AZ 85007

Yavapai County Administrator
1015 Fair Street
Prescott, AZ 86305

Attached hereto and incorporated herein is the written determination of each
party’s legal counsel that the parties are authorized under the laws of this state to
enter into this agreement and that the agreement is in proper for.

IN WITNESS WHEREQF, the parties have executed this agreement the day and year
first abave written.

YAVAPA]I COUNTY, ARIZONA STATE OF ARIZONA

Depart. of Transportation

By /J/Z Wb By /////éw%,ﬂ/

AG. “CHIP"'WIRMAN WILLIAM J. HIGGIS

Board of Supepvisdrs Deputy State Engineer

ATTEST

ByM//%

BEV STADEGN
Clerk of{he Board

99-03 doc
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